Town of Bluffton

Invitation for Bids (IFB 2015-50)

BUCKISLAND -SIMMONSVILLE SEWER
EXTENSION (PHASE THREE)

CDBG GRANT NUMBER 4-V-12-007

Addendum No. 2

BID PROPOSAL form Addendum No. 1 Revised —

The Revised Bid Proposal issued with Addendum #1 states on page 4 and 5:

“all work within 30 consecutive calendar days to reach substantial completion and an additional
15 consecutive calendar days to reach final completion for a total of 45 consecutive calendar
days, or within consecutive calendar days if different than specified.”

Is should read:

“all work within 75 consecutive calendar days to reach substantial completion and an additional
15 consecutive calendar days to reach final completion for a total of 90 consecutive calendar
days, or within consecutive calendar days if different than specified.”



